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 SECTION  01 45 01 
WATERPROOFING WORK COORDINATION 

PART 1 – GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. Contractor shall be responsible for special coor dination of 
waterproofing work including coordination with the Contractor’s 
Waterproofing Consultant. 
1. Contractor shall schedule and integrate all wate rproofing and 

related work. 

B. Construct and install building components in acc ordance with Contract 
Documents. 
1. If in Contractor's opinion, either before or aft er award of 

Contract, Contract Documents are incorrect, incompl ete, 
conflicting, or in any way unacceptable, Contractor  shall bring 
alleged defects to Architect's attention. 

2. Construction impacting waterproofing work shall not proceed until 
defects are resolved and corrected. 

1.02  QUALITY ASSURANCE 

A. Inspections and Testing: Conduct inspections and  tests to determine 
building, as built, is permanently waterproof. Such  inspections and 
testing shall be conducted by an Inspection and Tes ting Company 
specializing in waterproofing of frame buildings 
1. General Contractor's Inspection and Testing Comp any shall determine 

designated Hold Points, and conduct inspections and  tests at 
designated Hold Points designed to prevent waterpro ofing components 
from being covered prior to inspection. 

2. At a minimum, Holdpoints for testing shall inclu de after all 
flashing, windows, waterproof membranes and lath (i f lath is being 
used) are installed, prior to installation of plast er or other 
final wall material. 

3. Prior to testing the General Contractor's Inspec tion and Testing 
Company shall do an in-depth inspection and locate all fasteners 
that have no backing (also known as shiners) and pr ovide a list and 
drawings locating all shiners. 

4. General Contractor's Inspection and Testing Comp any shall develop 
special checklists to ensure inspections and tests required are 
completed prior to components being covered. 

B. General Contractor's Special Waterproofing Coord ination Personnel: 
Contractor shall designate person or persons eligib le to perform 
inspections and tests of waterproofing systems. 

C. Contractor shall submit names and qualifications  of such individuals 
to VA for review and approval. 
1. General Contractor's approved persons shall be a uthorized to stop 

work if until assemblies have been tested and prove d water poof. 

1.03  SUBMITTALS 

A. Submit the following : 

B. Special Waterproofing Coordination Schedule: Sub mit special 
waterproofing coordination schedule indicating time s in construction 
schedule where waterproofing systems are to be invo lved; list General 
Contractor's Hold Points on special schedule. 
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C. Checklists: Submit General Contractor's special waterproofing 
checklists that include complete coordination requi rements for 
waterproofing systems; organize in format consisten t with Special 
Waterproofing Coordination Schedule. 
1. Submit verified completed checklists for each ph ase of Work to VA. 

D. A list of all fastener 

1.04  SCHEDULING 

A. Phases of Waterproofing Work: Contractor shall u se specified 
Checklists during construction to verify work perfo rmed. 

B. Schedule of Work: Prior to start of work of each  phase of 
waterproofing work, Contractor shall conduct inspec tions and tests on 
preceding phase of work using approved Checklists. 
1. Contractor shall not proceed with any work that conceals 

waterproofing related work until such inspections a nd tests are 
completed and documented by the General Contractor' s Inspection and 
Testing Company and the work is certified waterproo f by the General 
Contractor's Inspection and Testing Company.   

END OF SECTION 


